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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-651ON NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH

     CALL ORDER   : 003                     CONTRACT ID : T200707401.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/16/10                DISTRICT    : N1

     STATE/FEDERAL AID NO: ESTP-N332(2)     CONTRACT TIME :  348  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : ESTP-N332(2)

     THE PROJECT INVOLVES THE REPLACEMENT OF BRIDGE 1-651 ON

     NEWPORT ROAD WITH A STEEL AND CONCRETE SLAB BRIDGE. THE

     PROJECT ALSO INCLUDES THE RECONSTRUCTION OF A PORTION OF

     NEWPORT ROAD WITH THE ADDITION OF A FIVE FOOT SHOULDER. AS

     PART OF THE PROJECT A STORMWATER MANAGEMENT POND WILL

     CREATED.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 01/06/11 to vendor RICHARD E PIERSON CONST CO INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     3,238,701.41    133.4811% 100.0000%

   1    RICHARD E PIERSON CONST CO INC, 426 SWEDESBORO RD, PILESGROVE, NJ, 08098         $     2,426,336.50    100.0000%  74.9170%

   2    MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709    $     2,754,301.75    113.5169%  85.0434%

   3    A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331              $     2,826,281.37    116.4835%  87.2659%

   4    GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720              $     3,340,925.80    137.6942% 103.1563%

   5    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     3,354,137.64    138.2388% 103.5643%

   6    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $     3,374,018.22    139.0581% 104.1781%

   7    EASTERN HIGHWAY SPECIALIST,  INC., 920 N CHURCH ST, WILMINGTON, DE, 19801        $     3,387,300.64    139.6056% 104.5882%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   FIXED QUANTITY

                                          |                             |                             |

0010 202000                1860.000  CY   |      12.71557       23650.96|      15.00000       27900.00|      13.00000       24180.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0020 602001                 300.000  CY   |     605.00755      181502.27|     500.00000      150000.00|     500.00000      150000.00

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  A                                       |                             |                             |

0030 602003                  94.000  CY   |     700.00000       65800.00|     450.00000       42300.00|     435.00000       40890.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT FOOTING, CLASS A               |                             |                             |

0040 602013                 135.000  CY   |     764.72084      103237.31|     650.00000       87750.00|     560.00000       75600.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS D                 |                             |                             |

0050 602017                  61.000  CY   |     843.99509       51483.70|     950.00000       57950.00|     900.00000       54900.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-651ON NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH

     CALL ORDER   : 003                     CONTRACT ID : T200707401.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/16/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0060 604000               63474.000  LB   |       1.27844       81147.70|       1.00000       63474.00|       1.00000       63474.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

     SECTION TOTALS                       |           $       506,821.94|           $       429,374.00|           $       409,044.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   ROAD

                                          |                             |                             |

0070 201000                          LUMP |   28600.00000       28600.00|   28000.00000       28000.00|   11000.00000       11000.00

  CLEARING AND GRUBBING                   |                             |                             |

0080 206000                 200.000  CY   |     246.73611       49347.22|      50.00000       10000.00|      40.00000        8000.00

  ROCK EXCAVATION FOR STRUCTURES AND      |                             |                             |

  TRENCHES                                |                             |                             |

0090 208000                  10.000  CY   |      30.08576         300.86|     100.00000        1000.00|      13.00000         130.00

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0100 209001                3924.000  CY   |      12.46933       48929.65|      12.00000       47088.00|      17.00000       66708.00

  BORROW, TYPE A                          |                             |                             |

0110 209006                4926.000  CY   |       7.80865       38465.41|       6.00000       29556.00|      14.00000       68964.00

  BORROW, TYPE F                          |                             |                             |

0120 211000                          LUMP |  240000.00000      240000.00|   80000.00000       80000.00|  150000.00000      150000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0130 212000                1500.000  CY   |      11.86003       17790.05|      15.00000       22500.00|      13.00000       19500.00

  UNDERCUT EXCAVATION                     |                             |                             |

0140 250000                 655.000  CY   |      10.11324        6624.17|       5.00000        3275.00|      13.00000        8515.00

  SEDIMENT REMOVAL                        |                             |                             |

0150 251000                3900.000  LF   |       1.99866        7794.77|       1.50000        5850.00|       1.75000        6825.00

  SILT FENCE                              |                             |                             |

0160 252002                  15.000  EACH |     157.31376        2359.71|     150.00000        2250.00|     100.00000        1500.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0170 254000                  40.000  TON  |      68.94993        2758.00|      20.00000         800.00|      35.00000        1400.00

  STONE CHECK DAM                         |                             |                             |

0180 268000                 305.000  TON  |      31.86803        9719.75|      20.00000        6100.00|      34.00000       10370.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0190 271000                1778.000  CY   |       8.31790       14789.23|      15.00000       26670.00|      13.00000       23114.00

  STORMWATER MANAGEMENT POND              |                             |                             |

0200 272501                   1.000  EACH |   14500.00000       14500.00|    6500.00000        6500.00|    3000.00000        3000.00

  POND OUTLET STRUCTURE, SPECIAL          |                             |                             |

0210 302007                1931.000  CY   |      35.80511       69139.67|      30.00000       57930.00|      37.00000       71447.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
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                                                              FINAL

     CONTRACT TITLE : BR 1-651ON NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH

     CALL ORDER   : 003                     CONTRACT ID : T200707401.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/16/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0220 302011                  37.000  TON  |      40.57461        1501.26|      20.00000         740.00|      33.00000        1221.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0230 401645                 980.000  TON  |      90.28696       88481.22|      65.00000       63700.00|      74.00000       72520.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0240 401648                 866.000  TON  |      63.11325       54656.07|      60.00000       51960.00|      63.50000       54991.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0250 401663                1153.000  TON  |      50.66011       58411.11|      58.00000       66874.00|      57.50000       66297.50

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0260 402000                  10.000  TON  |      84.78575         847.86|     150.00000        1500.00|     135.00000        1350.00

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0270 602002                  10.000  CY   |     543.92209        5439.22|     450.00000        4500.00|     900.00000        9000.00

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  B                                       |                             |                             |

0280 602549                2057.000  SF   |      35.00000       71995.00|      50.00000      102850.00|      16.75000       34454.75

  FORM LINERS                             |                             |                             |

0290 602553               12024.000  SF   |      45.00000      541080.00|      40.00000      480960.00|      52.00000      625248.00

  MECHANICALLY STABILIZED EARTH WALLS,    |                             |                             |

  WALL 1                                  |                             |                             |

0300 602615                 345.000  SF   |      33.00000       11385.00|      30.00000       10350.00|      59.00000       20355.00

  MODULAR BLOCK RETAINING WALL            |                             |                             |

0310 605002                          LUMP |  265000.00000      265000.00|  180000.00000      180000.00|  222900.00000      222900.00

  STEEL STRUCTURES                        |                             |                             |

0320 605511                 116.000  LF   |     300.00000       34800.00|     400.00000       46400.00|     304.00000       35264.00

  PREFABRICATED EXPANSION JOINT SYSTEM, 3 |                             |                             |

0330 606002                 355.000  LF   |     100.00000       35500.00|      70.00000       24850.00|      66.00000       23430.00

  METAL BRIDGE RAILING, ALUMINUM          |                             |                             |

0340 612021                 161.000  LF   |      50.09585        8065.43|      50.00000        8050.00|      35.00000        5635.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0350 612022                 404.000  LF   |      51.02611       20614.55|      40.00000       16160.00|      40.00000       16160.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0360 612501                  15.000  LF   |      14.00000         210.00|      10.00000         150.00|      27.00000         405.00

  PVC PIPE, 4"                            |                             |                             |

0370 612502                   5.000  LF   |      40.00000         200.00|      15.00000          75.00|      30.00000         150.00

  PVC PIPE, 6"                            |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-651ON NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH

     CALL ORDER   : 003                     CONTRACT ID : T200707401.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/16/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0380 612503                 121.000  LF   |      32.00000        3872.00|      20.00000        2420.00|      31.00000        3751.00

  PVC PIPE, 8"                            |                             |                             |

0390 612529                 485.000  LF   |       3.17469        1539.72|       3.00000        1455.00|       3.50000        1697.50

  PIPE VIDEO INSPECTION                   |                             |                             |

0400 614568                  90.000  LF   |     175.00000       15750.00|      25.00000        2250.00|      77.00000        6930.00

  DUCTILE IRON PIPE, 14"                  |                             |                             |

0410 617002                   7.000  EACH |     995.61947        6969.34|     500.00000        3500.00|     950.00000        6650.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0420 617003                   4.000  EACH |     964.09091        3856.36|     750.00000        3000.00|    1100.00000        4400.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0430 701010                1916.000  LF   |      15.63688       29960.26|      16.00000       30656.00|      20.75000       39757.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0440 701020                  20.000  LF   |      38.93076         778.62|      30.00000         600.00|      37.00000         740.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 1                      |                             |                             |

0450 705001                8320.000  SF   |       4.58502       38147.37|       4.00000       33280.00|       6.00000       49920.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0460 705007                  50.000  SF   |      31.03605        1551.80|      24.00000        1200.00|      28.00000        1400.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0470 705525                  54.000  SF   |      17.02927         919.58|      25.00000        1350.00|      31.00000        1674.00

  CURB RAMP, TYPE 1                       |                             |                             |

0480 705526                 250.000  SF   |      16.11484        4028.71|      20.00000        5000.00|      25.50000        6375.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0490 707005                   2.000  EACH |     350.00000         700.00|     400.00000         800.00|     525.00000        1050.00

  UNDERDRAIN OUTLET                       |                             |                             |

0500 708051                   8.000  EACH |    2481.54803       19852.38|    2000.00000       16000.00|    2060.00000       16480.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0510 708052                   4.000  EACH |    2744.35789       10977.43|    2500.00000       10000.00|    2885.00000       11540.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0520 708563                          LUMP |    2150.00000        2150.00|    2000.00000        2000.00|    2325.00000        2325.00

  PERSONAL GRATE FOR PIPE INLET           |                             |                             |

0530 710506                   2.000  EACH |     854.20000        1708.40|    1000.00000        2000.00|     730.00000        1460.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0540 712020                  46.000  TON  |      36.02574        1657.18|      30.00000        1380.00|      35.00000        1610.00

  RIPRAP, R-4                             |                             |                             |
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     CONTRACT TITLE : BR 1-651ON NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH
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     LETTING DATE : 11/16/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0550 713003                  96.000  SY   |       5.22152         501.27|       2.50000         240.00|       5.00000         480.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0560 715000                  25.000  LF   |      22.57594         564.40|      45.00000        1125.00|      11.00000         275.00

  PERFORATED PIPE UNDERDRAINS, 4"         |                             |                             |

0570 715001                1758.000  LF   |      13.96127       24543.91|      10.00000       17580.00|      11.00000       19338.00

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0580 715500                  48.000  LF   |      19.33731         928.19|      20.00000         960.00|      12.00000         576.00

  UNDERDRAIN OUTLET PIPE, 6"              |                             |                             |

0590 720050                 465.000  LF   |      27.49016       12782.92|      16.00000        7440.00|      18.65000        8672.25

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 |                             |                             |

0600 720055                  13.000  LF   |      45.60444         592.86|      60.00000         780.00|      72.00000         936.00

  CURVED GUARDRAIL SECTION                |                             |                             |

0610 720527                 850.000  EADY |       0.40467         343.97|       0.25000         212.50|       0.25000         212.50

  PLASTIC DRUMS                           |                             |                             |

0620 720532                   1.000  EACH |    1336.63750        1336.64|     900.00000         900.00|    1200.00000        1200.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0630 720534                   1.000  EACH |    5854.42466        5854.42|    3500.00000        3500.00|    4200.00000        4200.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0640 720556                   1.000  EACH |     449.43040         449.43|    1000.00000        1000.00|     500.00000         500.00

  BOLLARD                                 |                             |                             |

0650 720567                 415.000  LF   |      19.50804        8095.84|      10.00000        4150.00|      14.50000        6017.50

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0660 720585                   3.000  EACH |    1961.71171        5885.14|    1900.00000        5700.00|    2200.00000        6600.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  1                                       |                             |                             |

0670 720586                   4.000  EACH |    2575.46250       10301.85|    1900.00000        7600.00|    2200.00000        8800.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  2                                       |                             |                             |

0680 725003                   3.000  EACH |    1520.95783        4562.87|    2000.00000        6000.00|    2435.00000        7305.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 2                         |                             |                             |

0690 726001                   1.000  EACH |     770.00000         770.00|     850.00000         850.00|     995.00000         995.00

  END ANCHORAGE                           |                             |                             |

0700 727003                  93.000  LF   |      17.00000        1581.00|      15.00000        1395.00|      19.00000        1767.00

  CHAIN-LINK FENCE, 4' HIGH               |                             |                             |

0710 727004                 802.000  LF   |      20.00000       16040.00|      19.00000       15238.00|      21.65000       17363.30

  CHAIN-LINK FENCE, 6' HIGH               |                             |                             |
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0720 727012                   1.000  EACH |    1700.00000        1700.00|    1500.00000        1500.00|    1750.00000        1750.00

  VEHICULAR GATES                         |                             |                             |

0730 727510                 315.000  LF   |      22.00000        6930.00|      23.00000        7245.00|      26.75000        8426.25

  WOOD RAIL FENCE                         |                             |                             |

0740 727522                 190.000  LF   |      84.96148       16142.68|      70.00000       13300.00|      80.00000       15200.00

  DECORATIVE FENCE                        |                             |                             |

0750 732002               11316.000  SY   |       4.86686       55073.39|       2.50000       28290.00|       5.40000       61106.40

  TOPSOIL, 6" DEPTH                       |                             |                             |

0760 732509                  30.000  CY   |      45.00000        1350.00|     160.00000        4800.00|     120.00000        3600.00

  BIORETENTION SOIL, MIX I                |                             |                             |

0770 734013               10848.000  SY   |       0.28148        3053.50|       0.30000        3254.40|       0.40000        4339.20

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0780 734015                 470.000  SY   |       0.84481         397.06|       1.00000         470.00|       1.00000         470.00

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0790 734017                 575.000  SY   |       0.57671         331.61|       0.60000         345.00|       1.00000         575.00

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0800 735006                 270.000  SY   |       1.16122         313.53|       0.50000         135.00|       1.70000         459.00

  MULCHING, STRAW                         |                             |                             |

0810 735534               10848.000  SY   |       0.68586        7440.21|       0.50000        5424.00|       0.50000        5424.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0820 735535                 470.000  SY   |       2.41116        1133.25|       2.50000        1175.00|       2.00000         940.00

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0830 735536                  59.000  SY   |       7.71251         455.04|       6.00000         354.00|       6.00000         354.00

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

0840 737523                          LUMP |    6465.00000        6465.00|    4690.00000        4690.00|    4690.00000        4690.00

  PLANTING                                |                             |                             |

0850 742500                1650.000  HOUR |      41.67000       68755.50|      41.67000       68755.50|      41.67000       68755.50

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0860 742514                 330.000  HOUR |      60.42000       19938.60|      60.42000       19938.60|      60.42000       19938.60

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0870 743004                 878.000  EADY |      43.31618       38031.61|       5.00000        4390.00|      58.00000       50924.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0880 743504                  23.000  EACH |     134.82333        3100.94|      75.00000        1725.00|     115.00000        2645.00

  WARNING SIGNS                           |                             |                             |

0890 743507               25260.000  LFDY |       0.40000       10104.00|       0.25000        6315.00|       0.20000        5052.00

  TEMPORARY BARRICADE, TYPE III           |                             |                             |
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                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0900 748015                 530.000  SF   |       5.88376        3118.39|       3.50000        1855.00|       6.00000        3180.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0910 748506                6190.000  LF   |       0.82240        5090.66|       0.25000        1547.50|       0.60000        3714.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0920 750000                  10.000  EACH |     258.19010        2581.90|     150.00000        1500.00|     210.00000        2100.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0930 758000                 497.000  SY   |      16.84763        8373.27|      12.00000        5964.00|      13.00000        6461.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0940 759004                  15.000  EAMO |    2413.32055       36199.81|    2500.00000       37500.00|    2190.00000       32850.00

  FIELD OFFICE, TYPE I                    |                             |                             |

0950 760507                3000.000  SYIN |       2.11411        6342.33|       2.00000        6000.00|       2.35000        7050.00

  PROFILE MILLING, HOT-MIX                |                             |                             |

0960 761001                  50.000  SY   |      20.42901        1021.45|      25.00000        1250.00|       9.50000         475.00

  BUTT JOINTS, HOT MIX                    |                             |                             |

0970 762001                 690.000  LF   |       2.61505        1804.38|       3.00000        2070.00|       1.75000        1207.50

  SAW CUTTING, HOT MIX                    |                             |                             |

0980 762002                  22.000  LF   |       9.95569         219.03|      10.00000         220.00|      10.00000         220.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0990 763000                          LUMP |  136040.76150      136040.76|  120000.00000      120000.00|   95500.00000       95500.00

  INITIAL EXPENSE                         |                             |                             |

1000 763500                          LUMP |   55000.00000       55000.00|   10000.00000       10000.00|   13000.00000       13000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

1010 763501                          LUMP |  136040.76150      136040.76|   20000.00000       20000.00|   17500.00000       17500.00

  CONSTRUCTION ENGINEERING                |                             |                             |

1020 763502                          LUMP |   85000.00000       85000.00|   15000.00000       15000.00|    8750.00000        8750.00

  MAINTENANCE OF RAILROAD TRAFFIC         |                             |                             |

1030 763505                 200.000  HOUR |      75.00000       15000.00|      75.00000       15000.00|      75.00000       15000.00

  TRAFFIC OFFICERS                        |                             |                             |

1040 763508                          LUMP |    6500.00000        6500.00|    5000.00000        5000.00|     300.00000         300.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1050 763509                  15.000  EAMO |     264.78249        3971.74|     250.00000        3750.00|      30.00000         450.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $     2,731,879.47|           $     1,996,962.50|           $     2,345,257.75

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-651ON NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH

     CALL ORDER   : 003                     CONTRACT ID : T200707401.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/16/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     3,238,701.41|           $     2,426,336.50|           $     2,754,301.75

====================================================================================================================================

     DBE GOALS                             |                 12        %|                  12        %|                  12        %

====================================================================================================================================
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                                                              FINAL

     CONTRACT TITLE : BR 1-651ON NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH

     CALL ORDER   : 003                     CONTRACT ID : T200707401.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/16/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |A-DEL CONSTRUCTION CO INC    |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   FIXED QUANTITY

                                          |                             |                             |

0010 202000                1860.000  CY   |       8.25000       15345.00|      25.00000       46500.00|      25.00000       46500.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0020 602001                 300.000  CY   |     500.00000      150000.00|     760.00000      228000.00|     473.00000      141900.00

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  A                                       |                             |                             |

0030 602003                  94.000  CY   |     300.00000       28200.00|     510.00000       47940.00|     953.00000       89582.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT FOOTING, CLASS A               |                             |                             |

0040 602013                 135.000  CY   |     830.00000      112050.00|     930.00000      125550.00|    1152.00000      155520.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS D                 |                             |                             |

0050 602017                  61.000  CY   |    1015.50000       61945.50|    1130.00000       68930.00|    1542.00000       94062.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0060 604000               63474.000  LB   |       1.08000       68551.92|       1.50000       95211.00|       1.15000       72995.10

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

     SECTION TOTALS                       |           $       436,092.42|           $       612,131.00|           $       600,559.10

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   ROAD

                                          |                             |                             |

0070 201000                          LUMP |   15000.00000       15000.00|    6000.00000        6000.00|   31380.00000       31380.00

  CLEARING AND GRUBBING                   |                             |                             |

0080 206000                 200.000  CY   |     225.00000       45000.00|      80.00000       16000.00|      50.00000       10000.00

  ROCK EXCAVATION FOR STRUCTURES AND      |                             |                             |

  TRENCHES                                |                             |                             |

0090 208000                  10.000  CY   |      15.00000         150.00|      25.00000         250.00|     110.00000        1100.00

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0100 209001                3924.000  CY   |      16.00000       62784.00|      25.00000       98100.00|      21.25000       83385.00

  BORROW, TYPE A                          |                             |                             |

0110 209006                4926.000  CY   |      13.00000       64038.00|      18.00000       88668.00|      19.30000       95071.80

  BORROW, TYPE F                          |                             |                             |

0120 211000                          LUMP |  105000.00000      105000.00|  230000.00000      230000.00|  175000.00000      175000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0130 212000                1500.000  CY   |       8.50000       12750.00|      18.00000       27000.00|      14.00000       21000.00

  UNDERCUT EXCAVATION                     |                             |                             |
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     CONTRACT TITLE : BR 1-651ON NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH
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                                          |A-DEL CONSTRUCTION CO INC    |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0140 250000                 655.000  CY   |       7.60000        4978.00|       7.10000        4650.50|      12.00000        7860.00

  SEDIMENT REMOVAL                        |                             |                             |

0150 251000                3900.000  LF   |       1.50000        5850.00|       2.30000        8970.00|       1.55000        6045.00

  SILT FENCE                              |                             |                             |

0160 252002                  15.000  EACH |     100.00000        1500.00|     260.00000        3900.00|     255.00000        3825.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0170 254000                  40.000  TON  |      31.50000        1260.00|      63.00000        2520.00|      50.00000        2000.00

  STONE CHECK DAM                         |                             |                             |

0180 268000                 305.000  TON  |      35.00000       10675.00|      28.00000        8540.00|      38.00000       11590.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0190 271000                1778.000  CY   |      14.00000       24892.00|      11.00000       19558.00|       7.00000       12446.00

  STORMWATER MANAGEMENT POND              |                             |                             |

0200 272501                   1.000  EACH |    4750.00000        4750.00|    4000.00000        4000.00|    6100.00000        6100.00

  POND OUTLET STRUCTURE, SPECIAL          |                             |                             |

0210 302007                1931.000  CY   |      35.00000       67585.00|      69.00000      133239.00|      41.90000       80908.90

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0220 302011                  37.000  TON  |      31.50000        1165.50|      73.00000        2701.00|      40.00000        1480.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0230 401645                 980.000  TON  |      70.00000       68600.00|      61.00000       59780.00|      69.00000       67620.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0240 401648                 866.000  TON  |      56.00000       48496.00|      59.00000       51094.00|      61.00000       52826.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0250 401663                1153.000  TON  |      54.50000       62838.50|      58.00000       66874.00|      58.00000       66874.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0260 402000                  10.000  TON  |      98.00000         980.00|     200.00000        2000.00|      80.00000         800.00

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0270 602002                  10.000  CY   |     476.85000        4768.50|     300.00000        3000.00|     455.00000        4550.00

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  B                                       |                             |                             |

0280 602549                2057.000  SF   |      41.50000       85365.50|      31.00000       63767.00|      10.25000       21084.25

  FORM LINERS                             |                             |                             |

0290 602553               12024.000  SF   |      55.75000      670338.00|      44.00000      529056.00|      46.15000      554907.60

  MECHANICALLY STABILIZED EARTH WALLS,    |                             |                             |

  WALL 1                                  |                             |                             |
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                                          |A-DEL CONSTRUCTION CO INC    |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0300 602615                 345.000  SF   |      38.00000       13110.00|      41.00000       14145.00|      31.00000       10695.00

  MODULAR BLOCK RETAINING WALL            |                             |                             |

0310 605002                          LUMP |  105000.00000      105000.00|  300000.00000      300000.00|  344400.00000      344400.00

  STEEL STRUCTURES                        |                             |                             |

0320 605511                 116.000  LF   |     322.50000       37410.00|     420.00000       48720.00|     452.00000       52432.00

  PREFABRICATED EXPANSION JOINT SYSTEM, 3 |                             |                             |

0330 606002                 355.000  LF   |      93.00000       33015.00|     150.00000       53250.00|      90.00000       31950.00

  METAL BRIDGE RAILING, ALUMINUM          |                             |                             |

0340 612021                 161.000  LF   |      54.00000        8694.00|      45.00000        7245.00|      77.00000       12397.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0350 612022                 404.000  LF   |      52.00000       21008.00|      50.00000       20200.00|      74.00000       29896.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0360 612501                  15.000  LF   |       6.00000          90.00|      25.00000         375.00|      30.00000         450.00

  PVC PIPE, 4"                            |                             |                             |

0370 612502                   5.000  LF   |      61.75000         308.75|      29.00000         145.00|      30.00000         150.00

  PVC PIPE, 6"                            |                             |                             |

0380 612503                 121.000  LF   |       8.30000        1004.30|      33.00000        3993.00|      15.00000        1815.00

  PVC PIPE, 8"                            |                             |                             |

0390 612529                 485.000  LF   |       2.75000        1333.75|       2.10000        1018.50|       2.65000        1285.25

  PIPE VIDEO INSPECTION                   |                             |                             |

0400 614568                  90.000  LF   |      75.00000        6750.00|      66.00000        5940.00|      86.00000        7740.00

  DUCTILE IRON PIPE, 14"                  |                             |                             |

0410 617002                   7.000  EACH |    1600.00000       11200.00|     750.00000        5250.00|     885.00000        6195.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0420 617003                   4.000  EACH |    1700.00000        6800.00|     975.00000        3900.00|    1010.00000        4040.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0430 701010                1916.000  LF   |      21.00000       40236.00|      17.00000       32572.00|      16.40000       31422.40

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0440 701020                  20.000  LF   |     115.00000        2300.00|      32.00000         640.00|      31.00000         620.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 1                      |                             |                             |

0450 705001                8320.000  SF   |       4.20000       34944.00|       4.60000       38272.00|       4.45000       37024.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0460 705007                  50.000  SF   |      35.00000        1750.00|      25.00000        1250.00|      25.00000        1250.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0470 705525                  54.000  SF   |      15.00000         810.00|      26.00000        1404.00|      26.00000        1404.00

  CURB RAMP, TYPE 1                       |                             |                             |

0480 705526                 250.000  SF   |      15.60000        3900.00|      21.00000        5250.00|      21.00000        5250.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0490 707005                   2.000  EACH |     324.50000         649.00|     500.00000        1000.00|     480.00000         960.00

  UNDERDRAIN OUTLET                       |                             |                             |

0500 708051                   8.000  EACH |    2930.00000       23440.00|    2100.00000       16800.00|    2460.00000       19680.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0510 708052                   4.000  EACH |    3750.00000       15000.00|    3100.00000       12400.00|    2985.00000       11940.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0520 708563                          LUMP |    3000.00000        3000.00|    2300.00000        2300.00|    2600.00000        2600.00

  PERSONAL GRATE FOR PIPE INLET           |                             |                             |

0530 710506                   2.000  EACH |    1000.00000        2000.00|     900.00000        1800.00|     770.00000        1540.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0540 712020                  46.000  TON  |      40.00000        1840.00|      42.00000        1932.00|      45.00000        2070.00

  RIPRAP, R-4                             |                             |                             |

0550 713003                  96.000  SY   |       2.60000         249.60|       5.00000         480.00|       6.00000         576.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0560 715000                  25.000  LF   |       9.00000         225.00|      20.00000         500.00|      11.00000         275.00

  PERFORATED PIPE UNDERDRAINS, 4"         |                             |                             |

0570 715001                1758.000  LF   |       9.75000       17140.50|      21.00000       36918.00|      14.50000       25491.00

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0580 715500                  48.000  LF   |       8.00000         384.00|      23.00000        1104.00|      25.00000        1200.00

  UNDERDRAIN OUTLET PIPE, 6"              |                             |                             |

0590 720050                 465.000  LF   |      17.50000        8137.50|      21.00000        9765.00|      16.85000        7835.25

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 |                             |                             |

0600 720055                  13.000  LF   |      39.35000         511.55|      30.00000         390.00|      40.00000         520.00

  CURVED GUARDRAIL SECTION                |                             |                             |

0610 720527                 850.000  EADY |       0.25000         212.50|       1.10000         935.00|       0.45000         382.50

  PLASTIC DRUMS                           |                             |                             |

0620 720532                   1.000  EACH |     675.00000         675.00|    1200.00000        1200.00|    1100.00000        1100.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0630 720534                   1.000  EACH |    6560.00000        6560.00|    3800.00000        3800.00|    3700.00000        3700.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0640 720556                   1.000  EACH |     500.00000         500.00|    1000.00000        1000.00|    1900.00000        1900.00

  BOLLARD                                 |                             |                             |
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0650 720567                 415.000  LF   |      15.00000        6225.00|      23.00000        9545.00|      19.00000        7885.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-651ON NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH

     CALL ORDER   : 003                     CONTRACT ID : T200707401.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/16/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |A-DEL CONSTRUCTION CO INC    |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0660 720585                   3.000  EACH |    2560.00000        7680.00|    2100.00000        6300.00|    2460.00000        7380.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  1                                       |                             |                             |

0670 720586                   4.000  EACH |    2400.00000        9600.00|    2600.00000       10400.00|    2256.00000        9024.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  2                                       |                             |                             |

0680 725003                   3.000  EACH |    1915.00000        5745.00|    1900.00000        5700.00|    1845.00000        5535.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 2                         |                             |                             |

0690 726001                   1.000  EACH |     750.00000         750.00|     800.00000         800.00|     720.00000         720.00

  END ANCHORAGE                           |                             |                             |

0700 727003                  93.000  LF   |      17.50000        1627.50|      18.00000        1674.00|      17.00000        1581.00

  CHAIN-LINK FENCE, 4' HIGH               |                             |                             |

0710 727004                 802.000  LF   |      19.80000       15879.60|      20.00000       16040.00|      19.10000       15318.20

  CHAIN-LINK FENCE, 6' HIGH               |                             |                             |

0720 727012                   1.000  EACH |    1600.00000        1600.00|    1600.00000        1600.00|    1540.00000        1540.00

  VEHICULAR GATES                         |                             |                             |

0730 727510                 315.000  LF   |      24.50000        7717.50|      24.00000        7560.00|      23.55000        7418.25

  WOOD RAIL FENCE                         |                             |                             |

0740 727522                 190.000  LF   |      72.75000       13822.50|      72.00000       13680.00|      71.00000       13490.00

  DECORATIVE FENCE                        |                             |                             |

0750 732002               11316.000  SY   |       5.75000       65067.00|       6.00000       67896.00|       5.25000       59409.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0760 732509                  30.000  CY   |     175.00000        5250.00|      43.00000        1290.00|      65.00000        1950.00

  BIORETENTION SOIL, MIX I                |                             |                             |

0770 734013               10848.000  SY   |       0.25000        2712.00|       0.25000        2712.00|       0.31000        3362.88

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0780 734015                 470.000  SY   |       0.50000         235.00|       1.10000         517.00|       1.25000         587.50

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0790 734017                 575.000  SY   |       1.25000         718.75|       1.10000         632.50|       0.62000         356.50

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0800 735006                 270.000  SY   |       3.65000         985.50|       2.10000         567.00|       0.52000         140.40

  MULCHING, STRAW                         |                             |                             |

0810 735534               10848.000  SY   |       1.85000       20068.80|       0.50000        5424.00|       0.52000        5640.96

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0820 735535                 470.000  SY   |       1.90000         893.00|       5.20000        2444.00|       2.60000        1222.00

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0830 735536                  59.000  SY   |       5.25000         309.75|      11.00000         649.00|       7.00000         413.00

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-651ON NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH

     CALL ORDER   : 003                     CONTRACT ID : T200707401.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/16/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |A-DEL CONSTRUCTION CO INC    |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0840 737523                          LUMP |    3007.00000        3007.00|    5159.00000        5159.00|    2929.00000        2929.00

  PLANTING                                |                             |                             |

0850 742500                1650.000  HOUR |      41.67000       68755.50|      41.67000       68755.50|      41.67000       68755.50

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0860 742514                 330.000  HOUR |      60.42000       19938.60|      60.42000       19938.60|      60.42000       19938.60

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0870 743004                 878.000  EADY |      90.00000       79020.00|     100.00000       87800.00|      78.00000       68484.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0880 743504                  23.000  EACH |     245.00000        5635.00|     230.00000        5290.00|     220.00000        5060.00

  WARNING SIGNS                           |                             |                             |

0890 743507               25260.000  LFDY |       0.25000        6315.00|       0.39000        9851.40|       0.26000        6567.60

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0900 748015                 530.000  SF   |       4.00000        2120.00|       4.00000        2120.00|       3.90000        2067.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0910 748506                6190.000  LF   |       1.60000        9904.00|       0.42000        2599.80|       0.28000        1733.20

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0920 750000                  10.000  EACH |     250.00000        2500.00|     350.00000        3500.00|     360.00000        3600.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0930 758000                 497.000  SY   |      11.50000        5715.50|      15.00000        7455.00|      26.00000       12922.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0940 759004                  15.000  EAMO |    1000.00000       15000.00|    5000.00000       75000.00|    2240.00000       33600.00

  FIELD OFFICE, TYPE I                    |                             |                             |

0950 760507                3000.000  SYIN |       0.75000        2250.00|       1.50000        4500.00|       2.05000        6150.00

  PROFILE MILLING, HOT-MIX                |                             |                             |

0960 761001                  50.000  SY   |      12.00000         600.00|      20.00000        1000.00|      20.00000        1000.00

  BUTT JOINTS, HOT MIX                    |                             |                             |

0970 762001                 690.000  LF   |       1.60000        1104.00|       3.00000        2070.00|       2.10000        1449.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0980 762002                  22.000  LF   |       5.00000         110.00|      12.00000         264.00|      30.00000         660.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0990 763000                          LUMP |   55000.00000       55000.00|   32000.00000       32000.00|  121000.00000      121000.00

  INITIAL EXPENSE                         |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-651ON NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH

     CALL ORDER   : 003                     CONTRACT ID : T200707401.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/16/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |A-DEL CONSTRUCTION CO INC    |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1000 763500                          LUMP |   45000.00000       45000.00|   96000.00000       96000.00|   75000.00000       75000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

1010 763501                          LUMP |   80000.00000       80000.00|   40000.00000       40000.00|  155000.00000      155000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

1020 763502                          LUMP |   15000.00000       15000.00|   19000.00000       19000.00|   12300.00000       12300.00

  MAINTENANCE OF RAILROAD TRAFFIC         |                             |                             |

1030 763505                 200.000  HOUR |      75.00000       15000.00|      75.00000       15000.00|      75.00000       15000.00

  TRAFFIC OFFICERS                        |                             |                             |

1040 763508                          LUMP |    9000.00000        9000.00|    6000.00000        6000.00|    8500.00000        8500.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1050 763509                  15.000  EAMO |     225.00000        3375.00|     300.00000        4500.00|     590.00000        8850.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $     2,390,188.95|           $     2,728,794.80|           $     2,753,578.54

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     2,826,281.37|           $     3,340,925.80|           $     3,354,137.64

====================================================================================================================================

     DBE GOALS                             |                 12        %|                  12        %|                  12        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-651ON NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH

     CALL ORDER   : 003                     CONTRACT ID : T200707401.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/16/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |GEORGE & LYNCH INC           |EASTERN HIGHWAY SPEC INC     |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   FIXED QUANTITY

                                          |                             |                             |

0010 202000                1860.000  CY   |      25.10000       46686.00|      33.00000       61380.00|

  EXCAVATION AND EMBANKMENT               |                             |                             |

0020 602001                 300.000  CY   |     150.00000       45000.00|     419.00000      125700.00|

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  A                                       |                             |                             |

0030 602003                  94.000  CY   |    1000.00000       94000.00|     598.00000       56212.00|

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT FOOTING, CLASS A               |                             |                             |

0040 602013                 135.000  CY   |     650.00000       87750.00|     604.00000       81540.00|

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS D                 |                             |                             |

0050 602017                  61.000  CY   |     970.00000       59170.00|    1140.00000       69540.00|

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0060 604000               63474.000  LB   |       1.20000       76168.80|       1.40000       88863.60|

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

     SECTION TOTALS                       |           $       408,774.80|           $       483,235.60|           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   ROAD

                                          |                             |                             |

0070 201000                          LUMP |   75000.00000       75000.00|   72000.00000       72000.00|

  CLEARING AND GRUBBING                   |                             |                             |

0080 206000                 200.000  CY   |     156.00000       31200.00|     129.00000       25800.00|

  ROCK EXCAVATION FOR STRUCTURES AND      |                             |                             |

  TRENCHES                                |                             |                             |

0090 208000                  10.000  CY   |     104.00000        1040.00|     157.00000        1570.00|

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0100 209001                3924.000  CY   |      21.00000       82404.00|      31.00000      121644.00|

  BORROW, TYPE A                          |                             |                             |

0110 209006                4926.000  CY   |      16.85000       83003.10|      25.50000      125613.00|

  BORROW, TYPE F                          |                             |                             |

0120 211000                          LUMP |  300000.00000      300000.00|  105000.00000      105000.00|

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0130 212000                1500.000  CY   |      23.50000       35250.00|      35.00000       52500.00|

  UNDERCUT EXCAVATION                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-651ON NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH

     CALL ORDER   : 003                     CONTRACT ID : T200707401.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/16/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |GEORGE & LYNCH INC           |EASTERN HIGHWAY SPEC INC     |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0140 250000                 655.000  CY   |      14.20000        9301.00|      14.00000        9170.00|

  SEDIMENT REMOVAL                        |                             |                             |

0150 251000                3900.000  LF   |       2.55000        9945.00|       3.50000       13650.00|

  SILT FENCE                              |                             |                             |

0160 252002                  15.000  EACH |     220.00000        3300.00|     104.00000        1560.00|

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0170 254000                  40.000  TON  |      54.00000        2160.00|      46.00000        1840.00|

  STONE CHECK DAM                         |                             |                             |

0180 268000                 305.000  TON  |      33.00000       10065.00|      30.00000        9150.00|

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0190 271000                1778.000  CY   |      14.70000       26136.60|      32.00000       56896.00|

  STORMWATER MANAGEMENT POND              |                             |                             |

0200 272501                   1.000  EACH |    3732.00000        3732.00|    7000.00000        7000.00|

  POND OUTLET STRUCTURE, SPECIAL          |                             |                             |

0210 302007                1931.000  CY   |      44.30000       85543.30|      50.50000       97515.50|

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0220 302011                  37.000  TON  |      53.90000        1994.30|      41.50000        1535.50|

  DELAWARE NO. 3 STONE                    |                             |                             |

0230 401645                 980.000  TON  |      78.30000       76734.00|      77.00000       75460.00|

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0240 401648                 866.000  TON  |      75.20000       65123.20|      74.00000       64084.00|

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0250 401663                1153.000  TON  |      72.10000       83131.30|      69.00000       79557.00|

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0260 402000                  10.000  TON  |     259.00000        2590.00|     188.00000        1880.00|

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0270 602002                  10.000  CY   |     500.00000        5000.00|     857.00000        8570.00|

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  B                                       |                             |                             |

0280 602549                2057.000  SF   |       8.45000       17381.65|       9.90000       20364.30|

  FORM LINERS                             |                             |                             |

0290 602553               12024.000  SF   |      50.00000      601200.00|      57.00000      685368.00|

  MECHANICALLY STABILIZED EARTH WALLS,    |                             |                             |

  WALL 1                                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-651ON NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH

     CALL ORDER   : 003                     CONTRACT ID : T200707401.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/16/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |GEORGE & LYNCH INC           |EASTERN HIGHWAY SPEC INC     |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0300 602615                 345.000  SF   |      31.00000       10695.00|      34.50000       11902.50|

  MODULAR BLOCK RETAINING WALL            |                             |                             |

0310 605002                          LUMP |  285730.00000      285730.00|  303000.00000      303000.00|

  STEEL STRUCTURES                        |                             |                             |

0320 605511                 116.000  LF   |     327.00000       37932.00|     296.00000       34336.00|

  PREFABRICATED EXPANSION JOINT SYSTEM, 3 |                             |                             |

0330 606002                 355.000  LF   |     112.20000       39831.00|      98.50000       34967.50|

  METAL BRIDGE RAILING, ALUMINUM          |                             |                             |

0340 612021                 161.000  LF   |      34.65000        5578.65|      68.00000       10948.00|

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0350 612022                 404.000  LF   |      38.65000       15614.60|      61.00000       24644.00|

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0360 612501                  15.000  LF   |      12.00000         180.00|      38.00000         570.00|

  PVC PIPE, 4"                            |                             |                             |

0370 612502                   5.000  LF   |      18.30000          91.50|     123.00000         615.00|

  PVC PIPE, 6"                            |                             |                             |

0380 612503                 121.000  LF   |      19.30000        2335.30|      23.50000        2843.50|

  PVC PIPE, 8"                            |                             |                             |

0390 612529                 485.000  LF   |       2.60000        1261.00|       1.30000         630.50|

  PIPE VIDEO INSPECTION                   |                             |                             |

0400 614568                  90.000  LF   |      48.85000        4396.50|      92.00000        8280.00|

  DUCTILE IRON PIPE, 14"                  |                             |                             |

0410 617002                   7.000  EACH |     529.00000        3703.00|    1100.00000        7700.00|

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0420 617003                   4.000  EACH |     559.00000        2236.00|    1300.00000        5200.00|

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0430 701010                1916.000  LF   |      19.20000       36787.20|      26.00000       49816.00|

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0440 701020                  20.000  LF   |      33.50000         670.00|      58.00000        1160.00|

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 1                      |                             |                             |

0450 705001                8320.000  SF   |       5.10000       42432.00|       4.60000       38272.00|

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0460 705007                  50.000  SF   |      24.75000        1237.50|      34.50000        1725.00|

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |
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     CONTRACT TITLE : BR 1-651ON NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH
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====================================================================================================================================
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LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0470 705525                  54.000  SF   |      28.35000        1530.90|      23.00000        1242.00|

  CURB RAMP, TYPE 1                       |                             |                             |

0480 705526                 250.000  SF   |      23.20000        5800.00|      21.00000        5250.00|

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0490 707005                   2.000  EACH |     272.00000         544.00|     438.00000         876.00|

  UNDERDRAIN OUTLET                       |                             |                             |

0500 708051                   8.000  EACH |    2208.00000       17664.00|    4500.00000       36000.00|

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0510 708052                   4.000  EACH |    3085.00000       12340.00|    5900.00000       23600.00|

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0520 708563                          LUMP |    2773.00000        2773.00|    4000.00000        4000.00|

  PERSONAL GRATE FOR PIPE INLET           |                             |                             |

0530 710506                   2.000  EACH |     956.00000        1912.00|     858.00000        1716.00|

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0540 712020                  46.000  TON  |      56.00000        2576.00|     140.00000        6440.00|

  RIPRAP, R-4                             |                             |                             |

0550 713003                  96.000  SY   |       5.60000         537.60|       6.80000         652.80|

  GEOTEXTILES, RIPRAP                     |                             |                             |

0560 715000                  25.000  LF   |      59.50000        1487.50|      64.00000        1600.00|

  PERFORATED PIPE UNDERDRAINS, 4"         |                             |                             |

0570 715001                1758.000  LF   |      14.80000       26018.40|      14.00000       24612.00|

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0580 715500                  48.000  LF   |      10.60000         508.80|      13.50000         648.00|

  UNDERDRAIN OUTLET PIPE, 6"              |                             |                             |

0590 720050                 465.000  LF   |      16.50000        7672.50|      19.00000        8835.00|

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 |                             |                             |

0600 720055                  13.000  LF   |      63.85000         830.05|      42.50000         552.50|

  CURVED GUARDRAIL SECTION                |                             |                             |

0610 720527                 850.000  EADY |       0.26000         221.00|       0.35000         297.50|

  PLASTIC DRUMS                           |                             |                             |

0620 720532                   1.000  EACH |    1240.00000        1240.00|    1200.00000        1200.00|

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0630 720534                   1.000  EACH |    7740.00000        7740.00|    4200.00000        4200.00|

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0640 720556                   1.000  EACH |     906.00000         906.00|    1700.00000        1700.00|

  BOLLARD                                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-651ON NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH

     CALL ORDER   : 003                     CONTRACT ID : T200707401.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/16/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |GEORGE & LYNCH INC           |EASTERN HIGHWAY SPEC INC     |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0650 720567                 415.000  LF   |      17.50000        7262.50|      29.00000       12035.00|

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-651ON NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH

     CALL ORDER   : 003                     CONTRACT ID : T200707401.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/16/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |GEORGE & LYNCH INC           |EASTERN HIGHWAY SPEC INC     |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0660 720585                   3.000  EACH |    1952.00000        5856.00|    2800.00000        8400.00|

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  1                                       |                             |                             |

0670 720586                   4.000  EACH |    1952.00000        7808.00|    2500.00000       10000.00|

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  2                                       |                             |                             |

0680 725003                   3.000  EACH |    2158.00000        6474.00|    2100.00000        6300.00|

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 2                         |                             |                             |

0690 726001                   1.000  EACH |     881.00000         881.00|     809.00000         809.00|

  END ANCHORAGE                           |                             |                             |

0700 727003                  93.000  LF   |      16.95000        1576.35|      19.00000        1767.00|

  CHAIN-LINK FENCE, 4' HIGH               |                             |                             |

0710 727004                 802.000  LF   |      19.20000       15398.40|      21.50000       17243.00|

  CHAIN-LINK FENCE, 6' HIGH               |                             |                             |

0720 727012                   1.000  EACH |    1545.00000        1545.00|    1700.00000        1700.00|

  VEHICULAR GATES                         |                             |                             |

0730 727510                 315.000  LF   |      23.70000        7465.50|      26.50000        8347.50|

  WOOD RAIL FENCE                         |                             |                             |

0740 727522                 190.000  LF   |      70.50000       13395.00|      79.00000       15010.00|

  DECORATIVE FENCE                        |                             |                             |

0750 732002               11316.000  SY   |       6.20000       70159.20|       5.50000       62238.00|

  TOPSOIL, 6" DEPTH                       |                             |                             |

0760 732509                  30.000  CY   |     190.00000        5700.00|     116.00000        3480.00|

  BIORETENTION SOIL, MIX I                |                             |                             |

0770 734013               10848.000  SY   |       0.25000        2712.00|       0.35000        3796.80|

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0780 734015                 470.000  SY   |       1.03000         484.10|       1.20000         564.00|

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0790 734017                 575.000  SY   |       1.03000         592.25|       0.69000         396.75|

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0800 735006                 270.000  SY   |       2.06000         556.20|       0.58000         156.60|

  MULCHING, STRAW                         |                             |                             |

0810 735534               10848.000  SY   |       0.49000        5315.52|       0.58000        6291.84|

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0820 735535                 470.000  SY   |       5.15000        2420.50|       2.90000        1363.00|

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0830 735536                  59.000  SY   |      10.30000         607.70|       6.90000         407.10|

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-651ON NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH

     CALL ORDER   : 003                     CONTRACT ID : T200707401.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/16/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |GEORGE & LYNCH INC           |EASTERN HIGHWAY SPEC INC     |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0840 737523                          LUMP |    4831.70000        4831.70|    5500.65000        5500.65|

  PLANTING                                |                             |                             |

0850 742500                1650.000  HOUR |      41.67000       68755.50|      41.67000       68755.50|

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0860 742514                 330.000  HOUR |      60.42000       19938.60|      60.42000       19938.60|

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0870 743004                 878.000  EADY |      68.00000       59704.00|      58.00000       50924.00|

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0880 743504                  23.000  EACH |     125.50000        2886.50|     167.00000        3841.00|

  WARNING SIGNS                           |                             |                             |

0890 743507               25260.000  LFDY |       0.21000        5304.60|       0.29000        7325.40|

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0900 748015                 530.000  SF   |       5.15000        2729.50|       5.80000        3074.00|

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0910 748506                6190.000  LF   |       0.52000        3218.80|       0.58000        3590.20|

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0920 750000                  10.000  EACH |     275.00000        2750.00|     347.00000        3470.00|

  ADJUST WATER VALVE BOXES                |                             |                             |

0930 758000                 497.000  SY   |      13.25000        6585.25|      29.00000       14413.00|

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0940 759004                  15.000  EAMO |    2393.00000       35895.00|    1400.00000       21000.00|

  FIELD OFFICE, TYPE I                    |                             |                             |

0950 760507                3000.000  SYIN |       2.90000        8700.00|       4.40000       13200.00|

  PROFILE MILLING, HOT-MIX                |                             |                             |

0960 761001                  50.000  SY   |      24.60000        1230.00|      40.50000        2025.00|

  BUTT JOINTS, HOT MIX                    |                             |                             |

0970 762001                 690.000  LF   |       4.00000        2760.00|       3.50000        2415.00|

  SAW CUTTING, HOT MIX                    |                             |                             |

0980 762002                  22.000  LF   |      12.15000         267.30|      29.00000         638.00|

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0990 763000                          LUMP |  297000.00000      297000.00|  150000.00000      150000.00|

  INITIAL EXPENSE                         |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-651ON NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH

     CALL ORDER   : 003                     CONTRACT ID : T200707401.01                COUNTIES : NEW CASTLE

     LETTING DATE : 11/16/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |GEORGE & LYNCH INC           |EASTERN HIGHWAY SPEC INC     |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1000 763500                          LUMP |   10400.00000       10400.00|    1200.00000        1200.00|

  MAINTENANCE OF TRAFFIC                  |                             |                             |

1010 763501                          LUMP |   41200.00000       41200.00|   16000.00000       16000.00|

  CONSTRUCTION ENGINEERING                |                             |                             |

1020 763502                          LUMP |   10180.00000       10180.00|   34000.00000       34000.00|

  MAINTENANCE OF RAILROAD TRAFFIC         |                             |                             |

1030 763505                 200.000  HOUR |      75.00000       15000.00|      75.00000       15000.00|

  TRAFFIC OFFICERS                        |                             |                             |

1040 763508                          LUMP |    7725.00000        7725.00|    1200.00000        1200.00|

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1050 763509                  15.000  EAMO |     515.00000        7725.00|     566.00000        8490.00|

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $     2,965,243.42|           $     2,904,065.04|           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     3,374,018.22|           $     3,387,300.64|           $

====================================================================================================================================

     DBE GOALS                             |                 12        %|                  12        %|                            %

====================================================================================================================================


